



H.O : Top Floor, Saligram Bhawan, Opposite SBI, Khalini, Shimla-171002 (H.P.)
Tele : 0177-2623199 / 2625613, 80911-13330, 97360-44400 | GST No. : 02ANIPS5533F
B.O.: Cabin No. 25, ACE COWORKING, 9th Floor, Tricity Trade Tower, Patiala Road
Near Radisson Hotel, Zirakpur, Punjab 140603
Tele : 80911-13330, 97360-44400 | GST No. 03ANIPS55533R1ZD
Email : ashok.sood@excelmarketingcorp.com | support@excelmarketingcorp.com

IT SOLUTION PROPOSAL

Computer-Based Test Laboratory

Prepared For

Himachal Pradesh University, Shimla

Summer Hill, Shimla – 171 005, Himachal Pradesh, India

Project Title

Setup of 86-Seat Computer-Based Test (CBT) Laboratory

Proposal Date

22-May-26

Validity

30 Days from Proposal Date

Prepared By

Excel Marketing Corporation

Contact Person

Divesh, 7807331718, divesh@excelmarketingcorp.com

Reference No.

CBT-HPU-2026-001

BILL OF QUANTITIES – CBT LAB | HIMACHAL PRADESH UNIVERSITY

All prices in Indian Rupees (INR) | GST extra as applicable

S.No	Description	Make / Specification	Qty	Unit	Unit Price (₹)	Total (₹)
HARDWARE – WORKSTATIONS & PERIPHERALS						
1	Candidate PC Workstation	Intel Core i5-13/14th Gen, 8GB RAM, 512GB SSD, WIN 11 Pro/24 inch screen	86	Nos	1,10,000	94,60,000
2	Supervisor/Admin Workstation	Intel Core i7-13/14th Gen, 16GB RAM, 512GB SSD, Win 11 Pro/24 inch screen	1	Nos	1,25,000	1,25,000
Sub-Total – A. HARDWARE						95,85,000
NETWORKING						
1	Access Switch 24-port	Gigabit managed non PoE (Cisco)	4	Nos	2,25,000	9,00,000
2	CAT6 Cable – 305m Box	CCA, PVC sheathed (RandM)	4	Box	15,000	60,000
3	Patch Panels 24-port	Loaded, CAT6(RandM)	5	Nos	10,000	50,000
4	Network Rack 12U	Wall mount with accessories (Dlink)	2	Nos	7,500	15,000
5	Patch Cords 1m CAT6	Moulded boot (RandM)	100	Nos	250	25,000
6	Cable Trays & Trunking	PVC, corner pieces Branded	1	Lot	25,000	25,000
Sub-Total – C. NETWORKING						10,75,000
UPS – POWER BACKUP						
1	Online UPS 30 kVA	Double conversion, SNMP, 30 min backup (Delta)	1	Nos	4,37,500	4,37,500
2	External Battery Bank	12V/42Ah VRLA per UPS set (Exide)	40	Sets	5,000	2,00,000
3	UPS Output Distribution Board	MCB panel with surge protection (L&T, branded)	1	Nos	15,000	15,000
4	UPS Installation & Cabling & battery rack	Earthing, cable trays, termination (Branded)	1	Job	35,000	35,000
5	Power socket board 3x5/6amp	Power pointts (L&T, Branded)	86	Nos	750	64,500
Sub-Total – D. UPS						6,87,500
GENERATOR SET (DG SET)						
1	Silent Diesel Generator 58.8 kVA	Air-cooled, canopy, ATS panel (Kirloskar)	1	Nos	10,26,600	10,26,600
2	Automatic mains failure (AMF)	Monitors your primary utility power and automatically starts your backup generator during an outage	1	Nos	93,450	93,450



H.O : Top Floor, Safigram Bhawan, Opposite SBI, Khalini, Shimla-171002 (H.P.)
Tele : 0177-2623199 / 2625613, 80911-13330, 97360-44400 | GST No : 02ANIPS5533R
B.O : Cabin No. 25, ACE COWORKING, 9th Floor, Tricity Trade Tower, Patiala Road
Near Radisson Hotel, Zirakpur, Punjab 140603
Tele : 80911-13330, 97360-44400 | GST No : 03ANIPS5533R1ZD
Email : ashok.sood@excelmarketingcorp.com | support@excelmarketingcorp.com

3	DG Installation & Commissioning	Foundation, exhaust, fuel tank	1	Job	2,00,000	2,00,000
4	Earthing Grid	4 pits of earthing (branded)	4	Nos	20,000	80,000
Sub-Total - E. GENERATOR SET (DG SET)						14,00,050

CCTV SURVEILLANCE

1	IP Dome Camera 4MP fixed lens	IR 30m, wide-angle, PoE, IK10 (CP-Plus)	20	Nos	8,000	1,60,000
2	NVR 32-channel	4K output, 4xSATA bay (CP-Plus)	1	Nos	35,000	35,000
3	HDD 6TB for NVR	Surveillance-grade (W.D)	4	Nos	36,000	1,44,000
4	PoE Switch 8-port for CCTV	802.3af/at, 120W (CP-Plus)	2	Nos	5,500	11,000
5	Monitor 43" for NVR	FHD, HDMI (L.G)	1	Nos	25,000	25,000
6	CCTV Cabling & Installation	CAT6, conduit, termination (Branded)	1	Job	10,000	10,000
Sub-Total - F. CCTV SURVEILLANCE						3,85,000

FURNITURE

1	Computer Table - Candidate	SIZE: 750mm Lx 600mmD x 1200mm Ht working height: 750 mm (Varper)	86	Nos	15,772	13,56,392
2	Supervisor Desk	1500x750mm with drawers (Varper)	1	Nos	12,000	12,000
3	Ergonomic Chair - Candidate	Mesh back, height-adjustable (Varper)	87	Nos	5,500	4,78,500
4	Supervisor Chair	High-back executive, armrests (Varper)	1	Nos	5,500	5,500
5	Under-desk Cable Raceway	Per table set	86	Sets	70	6,020
6	Whiteboard 6x4 ft	Magnetic, aluminum frame (Varper)	1	Nos	4,500	4,500
7	Miscellaneous Fixtures	Cabinet anchors, signage	1	Lot	5,800	5,800
Sub-Total - G. FURNITURE						18,68,712

INSTALLATION, TESTING & COMMISSIONING

1	SITC	Installation of all above mentioned items.	1	Job	1,50,000	1,50,000
Sub-Total - INSTALLATION, TESTING & COM						1,50,000

GRAND TOTAL (Before GST)

1,51,51,262

GST @ 18%

27,27,227

TOTAL PAYABLE (Inclusive of GST)

1,78,78,489

Note: Prices are indicative. Final pricing subject to site survey and finalisation of specifications.



H.O : Top Floor, Saligram Bhawan, Opposite SBI, Khalini, Shimla-171002 (H.P.)
Tele : 0177-2623199 / 2625613, 80911-13330, 97360-44400 | GST No. : 02ANIPS5533R
B.O.: Cabin No. 25, ACE COWORKING, 9th Floor, Tricity Trade Tower, Patiala Road
Near Radisson Hotel, Zirakpur, Punjab 140603
Tele : 80911-13330, 97360-44400 | GST No. 03ANIPS55533R1ZD
Email : ashok.sood@excelmarketingcorp.com | support@excelmarketingcorp.com

EXECUTIVE SUMMARY

Computer-Based Test Laboratory – Himachal Pradesh University, Shimla

Project Overview

This proposal outlines a turnkey IT solution to establish a 100-seat Computer-Based Test (CBT) laboratory at Himachal Pradesh University, Shimla. The facility will enable the university to conduct online examinations, entrance tests, and digital assessments with full reliability and security.

Scope of Work

- 86 candidate workstations + 1 supervisor/admin station
- Licensed examination/LMS software
- Structured LAN networking with internet connectivity
- Uninterruptible Power Supply (UPS) & Diesel Generator Set
- IP-based CCTV surveillance system
- Laboratory furniture (tables, chairs, cable management)
- Complete installation, testing & commissioning
- Staff training & 1-year onsite AMC support

Key Benefits

- Paperless, tamper-proof examination environment
- Centralised result processing and analytics
- 24x7 power backup ensuring zero downtime during exams
- Full HD CCTV coverage for conduct integrity
- Scalable network infrastructure for future expansion

Timeline

Estimated project completion: 10–12 weeks from Purchase Order

Phases: Site Assessment → Procurement → Civil/Electrical Prep → Installation → Testing → Handover



H.O : Top Floor, Saligram Bhawan, Opposite SBI, Khalini, Shimla-171002 (H.P.)
Tele : 0177-2623199 / 2625613, 80911-13330, 97360-44400 | GST No. : 02ANIPS5533F
B.O.: Cabin No. 25, ACE COWORKING, 9th Floor, Tricity Trade Tower, Patiala Road
Near Radisson Hotel, Zirakpur, Punjab 140603
Tele : 80911-13330, 97360-44400 | GST No. 03ANIPS55533R1ZD
Email : ashok.sood@excelmarketingcorp.com | support@excelmarketingcorp.com

TERMS & CONDITIONS

Delivery & Installation Timeline

- Estimated: 8–10 weeks from receipt of Purchase Order.
- Any delay caused by site readiness issues will extend the timeline accordingly

Warranty

- Hardware: 3 year comprehensive onsite warranty (manufacturer warranty passed through)
- UPS batteries: 2 year replacement warranty
- Workmanship: 1 year from date of commissioning

Exclusions

- Civilwork – client's scope
- Internet leased line monthly rental – client's scope
- Any additional software licenses beyond listed quantities
- Taxes, duties, or levies beyond 18% GST

Price Validity

- This proposal is valid for 30 days from the proposal date
- Prices are subject to change due to currency fluctuation or manufacturer price revisions

Governing Law

- This agreement shall be governed by the laws of Himachal Pradesh, India
- Any disputes shall be subject to the jurisdiction of courts in Shimla, HP

Acceptance

- This proposal becomes binding upon issue of a Purchase Order and receipt of advance payment
- Authorised signatory of Himachal Pradesh University must sign the acceptance copy

For [Your Company Name]

Authorised Signatory: _____ Date: _____

For Himachal Pradesh University

Authorised Signatory: _____ Date: _____



H.O : Top Floor, Saligram Bhawan, Opposite SBI, Khalini, Shimla-171002 (H.P.)
Tele : 0177-2623199 / 2625613, 80911-13330, 97360-44400 | GST No. 02ANIPS5533F
B.O.: Cabin No. 25, ACE COWORKING, 9th Floor, Tricity Trade Tower, Patiala Road
Near Radisson Hotel, Zirakpur, Punjab 140603
Tele : 80911-13330, 97360-44400 | GST No. 03ANIPS55533R1ZD
Email : ashok.sood@excelmarketingcorp.com | support@excelmarketingcorp.com

TERMS & CONDITIONS

Delivery & Installation Timeline

- Estimated: 8-10 weeks from receipt of Purchase Order.
- Any delay caused by site readiness issues will extend the timeline accordingly

Warranty

- Hardware: 3 year comprehensive onsite warranty (manufacturer warranty passed through)
- UPS batteries: 2 year replacement warranty
- Workmanship: 1 year from date of commissioning

Exclusions

- Civilwork – client's scope
- Internet leased line monthly rental – client's scope
- Any additional software licenses beyond listed quantities
- Taxes, duties, or levies beyond 18% GST

Price Validity

- This proposal is valid for 30 days from the proposal date
- Prices are subject to change due to currency fluctuation or manufacturer price revisions

Governing Law

- This agreement shall be governed by the laws of Himachal Pradesh, India
- Any disputes shall be subject to the jurisdiction of courts in Shimla, HP

Acceptance

- This proposal becomes binding upon issue of a Purchase Order and receipt of advance payment
- Authorised signatory of Himachal Pradesh University must sign the acceptance copy

For [Your Company Name]

Authorised Signatory: _____

Date: _____

For Himachal Pradesh University

Authorised Signatory: _____

Date: _____



PROJECT IMPLEMENTATION TIMELINE

Estimated 8-10 Weeks | Subject to site readiness


Phase	Activity	Week 1-3	Week 4-5	Week 6-8	Week 9-10
1	Site Survey & Design Finalisation	✓			
2	Procurement of Hardware & Materials	✓	✓		
3	Civil / Electrical Pre-work (Client)	✓	✓		
4	Hardware Delivery & Storage		✓		
5	Furniture Installation		✓	✓	
6	Networking Infrastructure		✓	✓	
7	Hardware Rack & Workstation Setup			✓	
8	UPS & Generator Installation			✓	
9	CCTV Installation			✓	
10	OS & Software Deployment			✓	✓
11	System Integration & Testing				✓
12	User Acceptance Testing (UAT)				✓
13	Staff Training & Handover				✓
14	Documentation & Project Closure				✓

1325
[11-7]

1350
[4-5]



BACK TO BACK MODULAR WORKSTATION



WALL SIDE MODULAR WORKSTATION

	SIGN	DATE	Description:-
Drawn By	Manoj Dahiya	13.05.2026	COMPUTER LAB LAYOUT
Checked By	GOPAL		Client EXCEL MARKETING
Approved By	S KOHLI		Name :- SHIMLA
Scale	1:1		Sheet no-01 Total sheet-01 Rev. - 00

VARPAR INTERNATIONAL Pvt Ltd
Vill- Missa Tibba, P.O. Manjholi, Teh - Nalagarh.
Distt- Solan, 174101 (H.P.)

